



ADDENDUM # 1
RE-BID # FY 2017-2018-004-001
A1A BUS SHELTER IMPROVEMENTS

Please ensure you check the City's website for the latest addendum released for this project. Below find the link to the City's website: www.cohb.org/solicitations.

Firm must provide this form signed by an authorized officer of your Firm to acknowledge receipt of ADDENDUM # 1 and provide with your Firm's response.

PLEASE NOTE: ENGINEER'S COST ESTIMATE

Engineer's Cost Estimate is \$55,074.65.

PLEASE NOTE: CITY FORM AGREEMENT – REVISED AS OF 4/20/2018

A correction is needed to the Bid document, City Form Agreement, page 33, Article 2, Contract Time, 2.2.

CHANGE FROM:

2.2 Upon failure of the CONTRACTOR to substantially complete said Contract within the specified period of time (plus approved extensions, if any) the CONTRACTOR shall pay to CITY the sum of Five Hundred Dollars (\$750.00) for each calendar day after the time specified in paragraph 2.1 above (plus any approved extensions) for substantial completion. After substantial completion if CONTRACTOR shall neglect, refuse or fail to complete the remaining work within the Contract Time or any approved extension thereof, the CONTRACTOR shall pay to the CITY the sum of Five Hundred Dollars (\$1,250.00) for each calendar day after the time specified in paragraph 2.1 above (plus any approved extensions) for completion and readiness for final payment. These amounts are not penalties but liquidated damages to the CITY. Liquidated damages are hereby fixed and agreed upon between the parties, recognizing the impossibility of precisely ascertaining the amount of damages that will be sustained by the CITY as a consequence of such delay, and both parties desiring to obviate any question of dispute concerning the amount of said damages and the cost and effect of the failure of the CONTRACTOR to complete the Contract on time.

CHANGE TO:


2.2 Upon failure of the CONTRACTOR to substantially complete said Contract within the specified period of time (plus approved extensions, if any) the CONTRACTOR shall pay to CITY the sum of Five Hundred Dollars (\$500.00) for each calendar day after the time specified in paragraph 2.1 above (plus any approved extensions) for substantial completion. After substantial completion if CONTRACTOR shall neglect, refuse or fail to complete the remaining work within the Contract Time or any approved extension thereof, the CONTRACTOR shall pay to the CITY the sum of Five Hundred Dollars (\$500.00) for each calendar day after the time specified in paragraph 2.1 above (plus any approved extensions) for completion and readiness for final payment. These amounts are not penalties but liquidated damages to the CITY. Liquidated damages are hereby fixed and agreed upon between the parties, recognizing the impossibility of precisely ascertaining the amount of damages that will be sustained by the CITY as a consequence of such delay, and both parties desiring to obviate any question of dispute concerning the amount of said damages and the cost and effect of the failure of the CONTRACTOR to complete the Contract on time.

PLEASE NOTE RECEIPT OF ADDENDUM # 1 BY SIGNING BELOW AND INCLUDE WITH YOUR FIRM'S SUBMISSION.

I ACKNOWLEDGE RECEIPT OF ADDENDUM # 1:

Company	
Name	
Title	
Signature	
Date	

Sincerely,



Andrea Lues, Director, Procurement Department